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PART 2 - MEASUREMENT AND PAYMENT

2.1 DESCRIPTION OF WORK

A. The Contractor shall make all measurements, and determine all quantities and amounts of work
done under the Contract and in accordance with the bid form. At the time measurements are
made for quantity determinations, the City’s Project Manager shall be present to verify such
measurements. From these quantity figures, it will be the Contractor’s responsibility to prepare
a monthly periodical estimate of the Work accomplished to date. This estimate shall be submitted
to the City’s Project Manager on a monthly basis. The form of such monthly estimates must be
approved by the City prior to use.

B. No measurement and payment will be made for:

1. Work performed or materials placed outside of lines indicated in the plans or outside the
scope of Work as established by the City, the plans, and the bid documents.

2. Materials wasted, used, or disposed of in a manner not called for under the Contract.

3. Rejected materials (including material rejected after it has been placed, if the rejection is
due to the Contractor’s failure to comply with the provisions of the Contract.

4. Hauling and disposing of rejected materials (as referenced in 3 above).

5. Materials on hand after completion of the Work.

6. Materials, labor, appurtenances, and other items incidental to the work and required to
complete the work and render it operational.

7. Any other work or material when payment is contrary to any provision of the Contract.

8. Any work not included on the Bid Form unless approved through the change order
process.

2.2 ESTIMATED QUANTITIES

The estimated quantities shown in the Bid Form and project plans are estimates only, being given only as
the basis for the comparison of bids, and the City does not warrant, expressly or by implication, that the
actual amount of work will correspond with these estimates. The City reserves the right to increase or
decrease the amount of any class or portion of the work or to make changes in the work required. The
basis of payment will be the actual unit bid items of work performed and measured in accordance with
the Contract and bid form.

2.3 SCOPE OF PAYMENT

Payment shall be for work actually completed and accepted by the City. Payments for lump sum items
will be made based on the percentage complete as defined in the project specifications.
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2.4 PAYMENT FOR UNIT ITEMS

Payments for unit price items will be paid in accordance with the bid form and specifications. All
aggregates paid by the ton on the bid form will be paid based on signed weigh tickets provided by the
supplier. Payment will not be made for aggregates without supporting weigh tickets. Payment shall be
full compensation for all labor, equipment, and materials (unless noted otherwise) incidental to the
construction of the various types of work.

2.5 RETAINAGE

The City will retain 5% of invoiced amounts until final completion of the project and verification that all
subcontractors have been paid. The City will advertise a request for any subcontractor claims for two
weeks following substantial completion. If claims arise, the retainage will not be released until the claims
are settled; if no claims arise during the two-week advertisement, retainage will be released for payment.

2.6 PAY ITEMS

Unless specifically noted otherwise, all required materials, labor, equipment, administrative costs,
submittals (where applicable), temporary controls, temporary buildings, site maintenance, clean-up and
incidental items necessary to complete the work and render it operational shall be included within the
pay items included on the bid form. All items involving removal shall include costs for storage, hauling,
and disposal of items within the project limits. Contractor shall dispose of all removed materials that
cannot be reused (trash, pipe, etc) in compliance with all applicable regulations at an off-site facility to be
secured by the Contractor. Payment will not be made for any items not included on the bid form unless
approved in writing by the City through the change order process.
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CITY OF MONTROSE

PUBLIC WORKS
June 232021

DEPARTMENT
VONTROSE ¢ o5 o0 00 1221 64.50 Road
/\MV,.
P.O. Box 790
Joel B h Montrose, Colorado
o€ berschauer . . 814020790
Utility and Special Use Permit Coordinator
CDOT Region 3 www.cityofmontrose.org
222 South B Street, Room @0 (970) 2401480

Grand Junction, Colorado 81501

Re Utility Permit Application— US550 Water and Sewer Replaceme(Revised)
(REFD20621179929

Mr. Berschauer

The City oMontrose Utility Department owns and operates several miles of sanitary sewer and water
utilities within the Townsend Avenue (US550) right of way. Select reaches of the water utility within
Townsend Avenue are over 50 years old, have reached the enciofuseful life, and are in need of
replacement. Furthermore, many of the sanitary sewer manholes lids within Townsend Avenue have also
reached the end of their useful life or have sunken excessively below the adjacent pavemrespohse

to these issas, the City is looking to replace select reaches of waterline and rebuild theftafppsanitary

sewer manholesn Townsend Avenuas outlined in the attachepreliminaryplan set. This work is being
performed prior to and in anticipation of the 2iBch mill and overlay project that we understand voidl
performed by CDOT anrukgin around April 2022. Additional detail on the various project elements is
included in the following sections.

Top of Manhole Rebuilds

The City intends to rebuild the tops of all sanitary sewer manholes to include new lids, frames, and risers.
As detailed in the plans, the manhole lids and frames will be reset to match the cross slope of the road
and meet CDOT requirements fa recess The uppermost ring of these manholes will be set as a single

3 inch removable riser; thus allowing this ring to easily be removed and replaced during CDOT’s mill and

overlay operation. Following completion of CDOT’s mill and overlay project, the City would then come in

and apply a protectiv€pectraShieldoatingto the interior of all manholet extendtheir service life and
reduce future maintenance needd he manhole rebuilds will be performed for the sarni sewer system

only as there are no storm sewer manholes within the project area.

Waterline Replacements

6 to 8 inch diameter asbestos cement (transite) waterline installed prior to 1960 is present on Townsend
Avenue betweerSouth5™ Street and South2" Street. This reach of line has started to sae increased
frequency of breaks and leaksd is also situated within the travel lanes of Townsend Avenue, making
maintenance of this linehallenging andlisruptive to the motoring pulic. The City intends to perform a
wholesale replacement of the mainline, laterals, and services within the Towmsesberight of way

for this reach as shown on the attached plans. The new rgwthth mainline would be situated alottige
western shouller of Townsend Avenue approximately 6 fedfset from the lip of gutter This is the
closest the line can effectively be constructed along the curb and gutter withadgrmining orcausing
damageduring construction.lt is currently anticipated thatte northrsouth mainlines will be installed as

an opencut trench; laterals and service replacements crossing Townsend would be installed using
trenchless directionatirilling technologies.





