

# ADDENDUM #1

**PROJECT:** Southeast Water Transmission Main Construction Project  
**BID NO:** 21-035  
**FROM:** Scott Murphy  
**DATE:** December 6, 2021

---



## Questions and Answers

1. None this addendum

## Clarifications and Additions

1. None this addendum

## Plan Revisions

1. Section 1.13 of the bid packet statement of work (Insurance Requirements) notes that the contractor shall meet supplemental insurance requirements from CDOT's special use permit. This is an accidental carryover from a previous bid packet and does not need to be included for this project. The insurance minimums outlined in the sample contract included with the bid documents are the only insurance requirements that need to be met for the project.
2. Bid Packet Statement of Work Section 1.4 (Project Schedule), under the Allowable work window, "Open Work Front in fall of 2022" option: if utilizing this option, disturbance and work within the Fox Park reach (Sta. 62+50 to 79+20) may not begin until October 1, 2022.

## Acknowledgement in Receipt of Addendum

FIRM NAME: \_\_\_\_\_

BY:(Printed) \_\_\_\_\_

BY:(Signature) \_\_\_\_\_ TITLE: \_\_\_\_\_

Note: A signed acknowledgement in receipt of this addendum **MUST** be included with your bid proposal.